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ADDENDUM NO. 002, series 2022   

  

Name of Project: Construction of CSUCC Front Perimeter Fence   

Location: CSUCC, Cabadbaran City   

Brief Description: Construction of CSUCC Front Perimeter Fence   

Approved Budget for the Contract (ABC): Php 2,400,000.00     

Source of Funds: IGF 

Contract Duration:  150 CD          

 

This Addendum No. 002, series of 2022 is issued to modify or amend the posted Documents for 

the above-mentioned project which emanated from the discussion during the Pre Bid 

Conference held on July 8, 2022 at 1:30PM via Zoom Platform. This shall form an integral part 

of said documents.    

 

 Amendment to Bidding Documents: consequence  

Bid 

Document 

Specific 

Provision 
Changes 

  From To 

Bid Data 

Sheet  

ITB Clause 
21 

Deleted 
Cash Flow 
Projection 
in the 
Required 
Additional 
Contract 
Documents 

 

Bid Data Sheet – ITB Clause 21 

Additional contract documents relevant to 
the Project: 

- Duly signed PERT/CPM Network 
Diagram;   

- Bar Chart with S- Curve;   

- Cash Flow Projection; 

- Payment Schedule on monthly basis; 

- Manpower schedule;  

- Construction methods; 

- Equipment utilization schedule; 

- Construction safety and health program 
approved by the DOLE, and  

       other acceptable tools of project 
scheduling;   

- Contractor’s All Risk Issuance (CARI) 
in accordance with Clause 12 of the 
General Conditions of Contract; and 

- Certification under oath stating that the 
contractor is free and clean of all tax 
liabilities to the Government 

 

Bid Data Sheet – ITB Clause 21 

Additional contract documents relevant to 
the Project (may be submitted after 
the award):  

- Duly signed PERT/CPM Network 
Diagram;   

- Bar Chart with S- Curve;   

- Payment Schedule on monthly basis; 

- Manpower schedule;  

- Construction methods; 

- Equipment utilization schedule; 

- Construction safety and health 
program approved by the DOLE, and  

       other acceptable tools of project 
scheduling;   

- Contractor’s All Risk Issuance (CARI) 
in accordance with Clause 12 of the 
General Conditions of Contract; and 

- Certification under oath stating that 
the contractor is free and clean of all 
tax liabilities to the Government 

 

 
For guidance and information of all concerned.  

 
 

FLORDELIZA G. ALBURO, Ph.D.  

BAC Chairperson  

 

Received by the Bidder:  

_______________________________ 

Date: __________________________ 


