

Telefax (+63 85) 343-1020 (+63 85) 818-5583 URL: http//csucc.carsu.edu.ph Email address: csuccofficial@gmail.com



Certificate No: AJA17-1018
ISO Certified University

REQUEST FOR QUOTATION

The Caraga State University-Cabadbaran Campus, through its Bids and Awards Committee (BAC), will undertake a Negotiated Procurement (Small Value Procurement) for the project: <u>SUPPLIES AND MATERIALS AND LABOR FOR THE CSUCC CONSTRUCTION PROJECTS</u> in accordance with Section 53.9 of the Implementing Rules and Regulations of Republic Act No. 9184.

Scope of Works and Quantities: CONSTRUCTION OF CSUCC WORSHIP CENTER PHASE I

| ITEM NO. | DESCRIPTION | QUANTITY | UNIT |
|-------------|------------------------------|----------|--------|
| 103 | Excavation | 18.00 | cu.m. |
| 404 | Reinforcing Steel | 1,198.80 | kgs. |
| 405 | Structural Concrete | 6.12 | cu.m. |
| 1013 | Roofing | 50.00 | sq.m. |
| SPL-1 | Formworks & Scaffolding | 700.00 | bd.ft. |
| SPL-2 | Construction Safety & health | 1.00 | lot |
| SPL-3 | Project Billboard | 1.00 | unit |

Equipment to be used:

- Concrete 1 bagger mixer
- Bar cutter
- Concrete Vibrator
- Bar bender
- Cargo Truck
- Dump Truck

Technical person required:

- Engineer
- Foreman
- Plumber
- Carpenter
- Electrician
- Steelman
- Laborer

Scope of Works and Quantities: CONSTRUCTION OF CTHM TOOL ROOM PHASE III

| ITEM NO. | DESCRIPTION | QUANTITY | UNIT |
|-------------|--------------------------|----------|-------|
| 1013 | Corrugated Metal Roofing | 1.00 | lot |
| 1027 | Cement Plaster Finish | 18.00 | sq.m. |
| SPL-1 | Fabricated Materials | 1.00 | lot |
| SPL -2 | Electrical Works | 1.00 | lot |

Technical person required:

- Foreman
- Painter
- Carpenter
- Electrician
- Steelman
- Laborer



Telefax (+63 85) 343-1020 (+63 85) 818-5583 URL: http//csucc.carsu.edu.ph Email address: csuccofficial@gmail.com

JAS-ANZ

AJA

REGISTRARS

ISO 9001:2008 Acc. No.: M2700903PM

Contification No. A 1417 1049

Certificate No: AJA17-1018
ISO Certified University

Scope of Works and Quantities: CONSTRUCTION OF CSUCC COVERED WALKWAY (PHASE I)

| ITEM NO. | DESCRIPTION | QUANTITY | UNIT |
|-------------|-----------------------------------|----------|-------|
| 403 | Metal Structure | 1.00 | kgs. |
| 404 | Reinforcing Steel | 66.30 | kgs. |
| 405 | Structural Concrete | 3.39 | cu.m. |
| 1013 | Corrugated Metal Roofing | 54.00 | sq.m. |
| 1032 | Painting, varnish & Other Related | 1.00 | lot |
| SPL-1 | Removal of Existing Structures | 31.20 | sq.m. |
| SPL-2 | Formworks & Scaffolding | 1.00 | lot |
| SPL -3 | Electrical Works | 1.00 | lot |
| SPL-4 | Construction Safety & health | 1.00 | lot |
| SPL-5 | Project Billboard | 1.00 | unit |

Equipment to be used:

- Welding Machine
- Concrete 1 bagger mixer
- Bar cutter
- Concrete Vibrator
- Bar bender
- Boom Truck
- Jack Hammer

Technical person required:

- Engineer
- Foreman
- Plumber
- Carpenter
- Electrician
- Steelman
- Laborer
 - Painter

Scope of Works and Quantities: EXTENSION OF CITTE FACULTY OFFICE PHASE II

| ITEM NO. | DESCRIPTION | QUANTITY | UNIT |
|-------------|-----------------------------------|----------|-------|
| 1003 | Ceiling | 47.00 | sq.m. |
| 704 | masonry | 18.40 | sq.m. |
| 1032 | Painting, Varnish & Other Related | 47.00 | sq.m. |
| 1013 | Corrugated Metal Roofing | 55.00 | L/M |

Technical person required:

- Painter
- Carpenter
- Steelman
- Laborer

SGD.FLORDELIZA G. ALBURO, Ph. D.

BAC Chairperson

Noted:

SGD.MARILYN B. CASTILLO, Ed. D.

Campus Director